The 15th May 1888.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 1st June 1888, for improving the Kolar large tank of Kolar Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1891.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Kolar between the hours of 11 A. M. and 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government promissory notes as earnest money and be superscribed "Tender for improving the Kolar large tank;" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Bund—

Earthwork	..	Per C. Yd.	37,000
New stone work	..	Do	3,262
Old stone work	..	Do	5,468
Gravelling	..	Do	749

Sluices and Weir—

Excavation ordinary soil	..	Do	
Burnt bricks in surki chunam	..	C. Ft.	
Do stone	..	Do	
Slabs 6"	..	Per S. Ft.	
Do 8"	..	Do	

Y. SRINIVASA RAO,
Executive Engineer.

KADUR DIVISION.

ADVERTISEMENT.

The 29th April 1888.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur Division, up to 28th May 1888, for restoring the Hosahalli Medikere, Registered No. 902, Tarikere Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1889.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur between the hours of 11 A. M. and 5 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 50 in cash or Government promissory notes, as earnest money, and be superscribed "Tender for restoring the Hosahalli Medikere, Registered No. 902, Tarikere Taluk"; in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract Estimate of restoring Hosahalli Medikere, Registered No. 902, Tarikere Taluk.

Items of Work.	Per.	Quantity.	Rate.	Cost.
Bund—				
Earthwork including watering and tamping ..	C. Yd.	14,003		
Rough stone work (new)	do	2,715		
Old rough stone work	do	50		
Turfing only front slope	S. Yd.	704		
Grade stones at every 1¼ chain or 100 feet ..	No.	13		
Bench Mark stones	do	2		
Kodi—				
Excavation soft rock	C. Yd.	41		
Brick in surki mortar	C. Ft.	1,247		
Burnt stone slabs	S. Ft.	180		
Plastering with surki mortar	Sq.	5·20		
Sluice—				
Excavation, ordinary soil..	C. Yd.	67		
Brick in surki mortar	C. Ft.	1,693		
Burnt stone slabs	S. Ft.	493		
Plastering with surki mortar	Sq.	5·00		

D. SITARAM RAO,
Executive Engineer.

BANGALORE CITY MUNICIPALITY.

Memo of propositions to be laid before the next Ordinary Meeting of the City Municipal Commission to be held at their Office premises on Wednesday the 30th May 1888 at 7-30 A. M.

I. Cash account current and mortuary returns for the month of April 1888.

II. Docket No. 351, dated 25th April 1888, from the Education Secretary, transferring a petition from one Sheshagiri Rao, private School Master at Korachara Palya for a grant-in-aid together with the Deputy Inspector's report thereon.

III. Application from residents of Gollar Hosapete for certain garden lands lying to the south of Tiglarpete for building purposes.

IV. Application dated 11th May 1888 from Khaja Meya Sahib for the contract of cocoanut produce for a period of 3 years.

V. Application from Subba Rao, Deputy Inspector, Octroi Department, for an increase of his salary together with Mr. Lacey's report thereon.

VI. Report from Sub-Committee on the proposed rules for election of Municipal Commissioners for the City of Bangalore.

VII. Petition from the Lighting Contractor praying for an increased rate in consideration of the enhancement in the price of Kerosine oil

VIII. Widening Kasiviswesware's Temple Street in No. II Division with a memo of costs.

IX. The construction of an additional karanji well in Gundopant street with a memo of costs.

X. Proposal to prohibit the use of place in old Butchers Market lane for manufactory of fireworks and storage of combustible materials, which place being in the heart of the town.

XI. Copy of Proceedings of the Girls' School Committee, dated 22nd April 1888.

A. SRINIVASACHARLU, B. A.,
Vice-President.